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ADDENDUM NO. 2 
Nebraska State Office Building 

Fans and Diffusers 
301 Centennial Mall South 
Lincoln, Nebraska - 2014 

May 2014 / OA Project No. 012-2549 
 

Design Professionals: 
Olsson Associates – Mechanical & Electrical Engineers 
  
DATE OF ISSUANCE:  June 19, 2014 
 
REVISED BID DATE:  JULY 2, 2014 at 2:00 PM 
 
The Project Manual and Project Drawings dated May 2014, for the above referenced project, are amended by this 
addendum. 
 
NOTICE:  This Addendum is issued to all interested prospective bidders as an amendment to the project manual 
or other parts of the bidding (contract) documents for the above named project.  Reference to this Addendum 
must be included in the Bid Proposal.  The information contained herein shall be fully incorporated into the 
contract documents as though originally included therein. 
 
PROJECT CHANGES 
 
1) Refer to the Cover Sheet of the Spec Book 

 
Change the date at the bottom of the spec book cover from May 2013 to May 2014. 

 
2) Refer to the Notice to Bidders and Advertisement For Bids.   
 

Change the BID DATE:  Bids will be received at the State of Nebraska, AS/State Building Division, located at 
1526 K Street, Suite 200 Lincoln, NE 68508, conference room number 2A, Lincoln, Nebraska until 2:00 p.m. 
Central Time on July 2, 2014 where all qualified bids will be opened and read aloud. 
 

3) Refer to the Bid Form  
 

Change in “Deduct Alternate 2” and “Deduct Alternate 3”:  Delete the Bid Form in its entirety and replace with 
the attached Bid Form.  This REVISED Bid Form must be used when submitting your bid. 

 
4) Refer to Specification Section 012300 – Alternates – 3.1 Schedule of Alternates  

 
Delete Deduct Alternate 2 text in its entirety, replace with the following:  
 
B. Deduct Alternate No. 2:  
 

“Provide a Plenum Fan Array other than Huntair.  Array shall be as similar to Huntair as possible, 
with respect to physical arrangement, operability, and controls (thru BMS logic if necessary).  
Motors shall have shaft grounding or ceramic bearings.   

 
5) Refer to Specification Section 012300 – Alternates – 3.1 Schedule of Alternates  
 

Deduct Alternate 3 (VAV diffusers): Delete the last sentence in its entirety (see below).  
 
DELETE: “Please submit data/cut sheets (which include flow/pressure drop, sound data, throw 
data, and a diagram of working pieces) with bid.” 
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6) Prior Approvals 
 
No prior approvals have been requested to date.  As required in the Special Conditions, substitute materials 
shall be submitted to Olsson Associates seven (7) working days prior to the bid due date.  The pertinent 
section from the Special Conditions is copied below for convenience:   
 

7. SUBSTITUTE MATERIAL SPECIFICATIONS 
 
If the Contractor desires to substitute any material for that specified in these project documents, 
the Contractor shall submit specifications for such substitute material to Olsson Associates for 
approval before bid opening. Such submittals shall be made in time to be received by Olsson 
Associates a minimum of seven (7) working days before the bids due date to allow for 
examination and notification of action to prospective bidders. 

 
7) Pre-Bid Meeting Attendance Record 
 

Pre-Bid Meeting was not mandatory.  See attached Pre-Bid Meeting Notes, attendance list, and meeting 
agenda. 

 
8) Refer to Sheet M3.1-1 – Mechanical Legend, Schedules, Details, and P&ID’s 
 

In reference to M3.1-1 (attached), note corrections to the AHU Fan Array Schedule remarks.   
 
9) Refer to Sheet M3.1-2 – Mechanical Legend, Schedules, Details, and P&ID’s 
 

In reference to M3.1-2 (attached), note corrections to the Dual Duct Mixing Boxes Schedule.  The RB-1 and 
RB-2 existing inlet dampers are actually 12” Round, not 14” Round.     

 
 

END OF ADDENDUM NO. 2 
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NE DAS Nebraska State Office Building   
Fans and Diffusers 
Lincoln, Nebraska 
OA Project No. 012-2549   Bid Form - 1 

BID FORM 
 
 
PROJECT IDENTIFICATION:  NE DAS Nebraska State Office Building 
        Fans and Diffusers  
        301 Centennial Mall South 
        Lincoln, Nebraska - 2014 
 
CONTRACT IDENTIFICATION & NUMBER:  OA Project No. 012-2549 
 
THIS BID IS SUBMITTED TO THE OWNER: AS/State Building Division 
         P.O. Box 98940 

1526 K Street, Suite 200 
Lincoln, NE 68508 

 
1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an Agreement 

with OWNER in the form included in the Contract Documents to perform and furnish all Work as 
specified or indicated in the Contract Documents for the Bid Price and within the Bid Times 
indicated in this Bid and in accordance with the other terms and conditions of the Contract 
Documents. 

 
2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid and 

Instructions to Bidders.  This Bid will remain subject to acceptance for sixty days after the day of 
Bid opening.  BIDDER will sign and deliver the required number of counterparts of the Agreement 
with the Bonds and other documents required by the Bidding Requirements within fifteen days after 
the date of OWNER's Notice of Award. 

 
3. In submitting this Bid, BIDDER represents, as more fully set forth in the agreement, that: 
 

(a) BIDDER has examined and carefully studied the Bidding Documents and the following 
Addenda receipt of all which is hereby acknowledged:  (List Addenda by Addendum Number 
and Date). 

 
 
 
 
 

(b) BIDDER is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, performance and furnishing of the Work. 

 
(c) BIDDER is aware of the general nature of Work to be performed by Owner and others at the 

site that relates to Work for which this Bid is submitted as indicated in the Contract Documents. 
 

(d) BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities or 
discrepancies that BIDDER has discovered in the Contract Documents and the written 
resolution thereof by ENGINEER is acceptable to BIDDER, and the Contract Documents are 
generally sufficient to indicate and convey understanding of all terms and conditions for 
performing and furnishing the Work for which this Bid is submitted. 
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Fans and Diffusers 
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(e) This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, firm 
or corporation and is not submitted in conformity with any agreement or rules of any group, 
association, organization or corporation; BIDDER has not directly or indirectly induced or 
solicited any other Bidder to submit a false or sham Bid; BIDDER has not solicited or induced 
any person, firm or corporation to refrain from bidding; and BIDDER has not sought by 
collusion to obtain for itself any advantage over any other Bidder or over OWNER. 

 
4. BIDDER will complete the Work in accordance with the Contract Documents for the following 

price(s): 
 
LUMP SUM BID PRICES 
 
BASE BID:   Replace the Air Handling Units’ Fans, and Variable Air Volume Diffusers, at NE DAS 

Nebraska State Office Building, Lincoln, Nebraska.   
 
Base Bid Contract Sum: 
 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
 
ADD ALTERNATE #1:   Add six (6) 48 inch x 48 inch access doors in between AHU’s 1 & 2, and 

AHU’s 3 & 4.    
 
Add Alternate #1 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
 
DEDUCT ALTERNATE #2:   Provide a Plenum Fan Array other than Huntair.  Array shall be as similar 

to Huntair as possible, with respect to physical arrangement, operability, 
and controls (thru BMS logic if necessary).  Motors shall have shaft 
grounding or ceramic bearings.   

 
Deduct Alternate #2 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
 
DEDUCT ALTERNATE #3:   Provide VAV Diffusers other than Acutherm.  Diffusers shall be thermally 

powered (no wiring or digital controls), with adjustable cooling setpoint 
(adjustable without lifting ceiling tiles), adjustable minimum flow stop, lock 
open capability (for balancing), 10-year workmanship and material 
warranty (10-years from ship date).   

 
Deduct Alternate #3 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
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DEDUCT ALTERNATE #4:   Provide controls other than JCI.  Other manufacturers systems shall be 
compatible at a system level to the existing controls (all points 
programmed into existing JCI front end, with graphics matching existing 
JCI graphics).  Contractor shall integrate points into existing building 
BMS, a second stand-alone system is not acceptable. 

 
Deduct Alternate #4 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
 
 
 
 
BREAKOUT PRICE #1:   Cost of fans, AHU and related work (not including controls). 
 
Breakout Price #1 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
 
BREAKOUT PRICE #2:   Cost of VAV Diffusers and related work (not including controls).   
 
Breakout Price #2 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)    
 
BREAKOUT PRICE #3:   Cost of all controls work. 
 
Breakout Price #3 Sum: 
 
                                                                                                                           ($                         ) 
      (in words)          (figures)   
  
5. Estimated Substantial Completion Date:  _________________________________ 
 
6. Communications concerning this Bid shall be addressed to the BIDDER indicated below. 
 
7. Terms used in this Bid which are defined in the General Conditions or Instructions will have the 

meaning indicated in the General Conditions or Instructions. 
 
SUBMITTED on                                                          . 
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If BIDDER is: 
 
An Individual 
 
By _________________________________________________________________________ (SEAL) 

(Individual's Name) 
doing business as _____________________________________________________________ 
                                                                                                                             
Business Address: _____________________________________________________________ 
Phone No.:  ________________________________ 
Federal Identification No.: _____________________ 
 
A Partnership 
 
By  ________________________________________________________________________  (SEAL) 

(Firm Name) 
 
____________________________________________________________________________ 

 (General Partner) 
 
Business Address: _____________________________________________________________      
                                                                                                                                
Phone No.:  ________________________________ 
Federal Identification No.:  ____________________ 
 
A Corporation 
 
By _________________________________________________________________________ (SEAL) 

(Corporation Name) 
 
____________________________________________________________________________ 

(State of Incorporation) 
 
By _________________________________________________________________________ (SEAL) 

(Name of Person Authorized to Sign) 
__________________________________________________________________________ 

(Title) 
(Corporate Seal) 
 
Attest          
____________________________________________________________________________ 

(Secretary)  
 

Business Address: _____________________________________________________________  
 
Phone No.: ______________________________________ 
Date of Qualification to do business is:  ________________ 
Federal Identification No.:  __________________________ 

 
END OF SECTION 
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PRE�BID MEETING  
MEETING AGENDA 

 
 

NAME OF PROJECT:  Nebraska State Office Building  
Fans and Diffusers 

PROJECT LOCATION:  Nebraska State Office Building  
301 Centennial Mall South.   
Lincoln NE, 68508 

MEETING LOCATION:  Nebraska State Office Building  

DATE & TIME:  June 11, 2014 – 9:00 a.m. 

OLSSON PROJECT NO:  01212549 

 
A. Sign�In & Introductions (ask questions at any time) 
 
B. Notice to Bidders 
 

• Bid Date 

< 2:00 p.m. (Central Time), Thursday, June 26, 201 at: 
    
   Conference Room 2A at: 
   State of Nebraska 
   DAS/State Building Division 
   1526 K St, Suite 200 
   Lincoln, NE 68508 

 

• Plans can be obtained from A&D Technical Supply (402147415454), or from Submittal 
Exchange: https://www.submittalexchange.com/bid/NebraskaStateOffice/Planroom 

• Bidding Documents may be examined at Olsson Associates in Lincoln, Omaha Builders 
Exchange in Omaha, and the Lincoln Builders Bureau in Lincoln. 

 
C. Instructions to Bidders 
 

• Drug free work place policy 

• Nebraska sales/use tax exempt 
 
D.   Bid Form 
 

• Note the 4 Alternates (AHU access doors, fan arrays, VAV diffusers, and controls).   

• Note the 3 Break Out Prices 
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E.   General Conditions 
 

• Use of job site 

• Trash Disposal Daily 
 
F.   Special Conditions 
 

• Lay down area (hatched areas on lower level) 

• Escorts needed on part of 1st Floor and 3rd Floor, all of 2nd Floor, and other random 
locked rooms (server room for example) on other floors 

• Building to be occupied, furniture in place 

• Dust control, trash removal and cleanup daily 

• Work hours – after hours ok 

• A single AHU may be shut down at 3:30pm during the week, and can be off during an 
extended weekend 

• Employee criminal background checks required. 

• Badges 

• Hot Work Permit 
 
G.   Project Management 
 

• Owner will pay for use of Submittal Exchange 

• Did anyone use Submittal Exchange to obtain the bidding documents?? 
 

H.   Technical Items  
 

• Project Summary 

• Various Technical Items 
 

I.   Questions/Answers 
 
 

J.   Today’s Walk�Throughs (please stay with the group in the designated area) 
 

• Empty 1st Floor Area  

• Mechanical Rooms (North and South) 

• Typical Upper Floor  

• Reconvene in Empty 1st Floor Area  
 

K.   Questions/Answers 
 
 
 

 
 

 
 
 
F:\Projects\01212549\Documents\Pre1Bid Meeting Agenda.doc 
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Pre�Bid Meeting Notes 
 

NAME OF PROJECT:  NSOB Fans and Diffusers  

PROJECT LOCATION:  Lincoln, Nebraska 

MEETING LOCATION:  Olsson Associates, Lincoln 

DATE & TIME:  June 12, 2014  9:00 AM 

PROJECT #:  012�2549 

 
 

1. Bidders are allowed and encouraged to further visit and investigate the project 
site prior to bid, contact either Pat Moran (402�458�5640) or Tom Armstrong 
(402�471�0437) to arrange a visit. 

2. Fans and Diffusers work can be done independent of and/or concurrent to 
each other.  

3. An air handling unit (AHU) may also be turned off for 30 minutes at a time 
during the day, in addition to being shut down for the day at 3:30pm, or shut 
down for an extended weekend.   

4. The sheet and general notes on the drawings are specific to this job, and 
contain important information, be sure to read them thoroughly.   

5. The reason for having both RCP (reflected ceiling plan) and No�RCP sheets is 
as follows:  The RCP sheets are useful in locating items in and above the 
ceiling.  The No�RCP sheets are useful in being able to better see the walls 
and duct, minus the clutter of the reflected ceiling plan.  It is helpful to take a 
highlighter to highlight the walls on either plan to help better understand the 
floor plan and provide visual reference.   

6. Furniture is not shown on the plans. 

7. A great deal of time was spent on this project surveying the ceiling and above 
ceiling items.  This includes locations of existing diffusers, returns, lights, duct, 
duct trunks, flex duct, mixing boxes, sprinkler heads, speakers, and anything 
hung from the ceilings (TV’s, projectors, cameras, etc).  We also took note of 
which areas were available to locate/relocate the new VAV diffusers.  There is 
no need to relocate sprinkler heads, sprinkler lines, conduit, lights, or anything 
hung from the ceiling to accommodate new diffuser locations (although there 
could be cases where there are interferences).  The duct run�outs to the 
diffuser will need to obviously miss various above ceiling items (sprinkler lines, 
conduit, other duct, wiring, hangers, etc).  There are identified instances where 
ceiling�mounted speakers need to be relocated, but the speakers have coiled 
up extra wire, and when moving them it should only be a matter of recoiling 
the wire when done.   

8. The line types of the walls do not necessarily signify anything.  These were 
carryovers of the inconsistencies of the CAD background.  The vast majority of 
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the walls are removable/temporary walls 5’ in width, which attach into the 
ceiling grid.  Although these walls can be moved if necessary, it could likely 
prove more effort than it is worth to temporarily move them, considering 
surrounding office furniture and occupants belongings.   

9. Replacement ceiling tiles shall be Armstrong brand, Cortega 772A, as listed in 
spec 095113 “Acoustical Ceiling Panels”.  Although not mentioned at the 
meeting, new pieces of ceiling grid shall be locking tab, either Armstrong or 
USG, which are available from Lincoln Drywall supply 

10. The scrap metal roll�off in the loading dock will be provided by the Owner.   

11. The 18” x 24” diffusers (both new and existing) are shown on the drawings as 
18” x 18”, but are in reality 18” x 24”.  This has already been noted on the 
sheets and in the diffusers schedule.  There are no 18” x 18” diffusers.   

12. The existing office furniture will remain, and work must be done around this 
furniture.  This could mean use of ladders, scaffolding, rolling scaffolding, etc.  
It would be useful to give occupants a few days’ notice before working in their 
area so they can prepare for the work.  Daily cleanup of dust, debris, ceiling 
tile debris is required.   

13. It was brought up as a side conversation during the walk�thru, there is in�floor 
electrical cable raceways.  This will need to be kept in consideration when 
placing new duct hangers in the structure above the ceiling.  The raceways 
can be found by looking for the indent in the structure above. 

14. The lower level plans show three hatched areas to be used as contractor 
laydown/storage area.  Temporary staging areas on upper floors (especially 
near elevators/stairwells) is not allowed.   

15. General note H (second paragraph, “Per the State Fire MarshalD”) is based 
around being to keep the building safe while being occupied during 
construction.  The two main concerns being unrestricted egress paths, and the 
number of ceiling tiles removed at any one time.   

16. The dual duct mixing boxes are currently being operated via pneumatic 
controls, these lines will be decommissioned as part of the project.   

17. The existing VAV diffusers are the original 1970’s Anemostat boxes.  The box 
portion above in�ceiling diffuser piece, is 24” x 24” x 10.5” tall, with an 
estimated weight of 40+ lbs.   

18. Generally speaking duct trunks are run high, and run�outs to the individual 
diffuser require a drop in elevation.  This could mean the use of a pair of 
elbows.  These elbows were not identified on the sheets, but will need to be 
included in the bid price.  Additionally, any time where a diffuser run�out 
crosses an existing hard duct, an elevation change (pair of elbows) by the run�
out duct could be required.  The necessary elbows were not identified on the 
sheets, but similarly will need to be included in the bid price.  

19. There are 20 or less cases where a diffuser run�out duct passes thru a full�
height dry�wall wall, and there are 20 or less cases where a diffuser run�out 
duct passes thru a chain�link fence above the ceiling.  These instances are not 
identified on the drawings.  In these cases, either the existing hole can be 
used (enlarged if needed), or a new hole be cut, and the old patched.   
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20. There are 20 or less cases where a diffuser run�out duct will be routed near 
existing in�ceiling split systems and ducting (mainly for server/computer 
rooms).  These areas have not been identified on the drawings.  This will 
mean less than ideal run�out duct routing to avoid the split system ducting 
above the ceiling.   

21. Note the 12 new space temperature sensors per floor.   

22. Note the phasing of the fan work (as listed in the general notes on the lower 
level new plans), the fans themselves can be installed with the AHU in 
operation.  Any work with the AHU while off will need to occur in occasional 30 
minute shutdowns of the AHU, or after 3:30pm (when the AHU can be shut 
down for the day, or on regular or extended (holiday) weekends (the AHU can 
be shut down for the entire weekend). 

23. In the pre�bid meeting, it was incorrectly stated the AHU walls were 10” thick 
poured concrete, they are actually 12” thick.  It is unclear if these walls contain 
rebar.  A detail is being developed to incorporate a lintel where the new AHU 
doors will be cut into the concrete walls (this detail will be in the third 
addendum).  The walls between the hot and cold side of the AHU’s, and 
between where two AHU’s butt together, are 4” galvanized construction.   

24. The ‘hot side’ or ‘hot deck’ of the dual duct systems and AHU’s, is a bit of a 
misnomer.  There is no heat added to the air stream via coils in the air 
handler, the ‘hot duct’ is strictly recirculated return air.   

25. Be sure to note the 4 alternates and 3 break out prices on the bid form.  Note, 
3 of the alternates are being revised via Addendum 2.   







AHU FAN ARRAYS

www.olssonassociates.com

TEL  402.474.6311
FAX  402.474.5160

1111 Lincoln Mall, Suite 111
P.O. Box 84608
Lincoln, NE 68501-4608

Attachment No. M3.1-1
 to ADDENDUM NO. 2
Dated: June 19, 2014

M3.1 MECHANICAL SCHEDULES
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Attachment No. M3.1-2
 to ADDENDUM NO. 2
Dated: June 19, 2014

M3.1 MECHANICAL SCHEDULES
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